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Section B - Supplies or Services and Prices/Costs 

This Task Order work shall be performed under Contract Line Item Number (CLIN) 00001 of the 

Hanford Central Plateau Cleanup Contract (CPCC) Master Indefinite Delivery/Indefinite Quantity (IDIQ) 

Contract (herein referred to as the Master IDIQ Contract). Section B of the Master IDIQ Contract is 

incorporated by reference, and is revised for purposes of this Task Order with the information below 

specifically identified for this task. 

B.1 DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements (Oct 2014) 

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services 

(except as may be expressly set forth in this Task Order as furnished by the Government) and otherwise 

do all things necessary for, or incident to, the performance of work as described in Section C, 

Performance Work Statement (PWS) under this Task Order. 

B.2 DOE-B-2004 Cost-No-Fee Task Order: Total Estimated Cost (OCT 2014) 

(a) This is a cost-no fee Task Order. In accordance with the clause at FAR 52.216-11, Cost Contract-No 

Fee, the total estimated cost for this Task Order is as follows (Table B-1): 

Table B-1. Estimated Total Cost 

Total Estimated Cost: $3,525,808 

 

(b) The Total Estimated Cost of the Task Order is as follows (Table B-2):  

Table B-2. Task Order CLIN Structure 

CLIN CLIN Title CLIN Type Estimated Cost 

00001 Transition  CR (no fee) $3,525,808 

CLIN = Contract Line Item Number CR = Cost Reimbursable 

 

(c) CLIN Description: 

CLIN 00001 – Transition: 

The Transition Period begins with the start date provided within the issuance of the initial Notice to 

Proceed (NTP). The Incoming Transition Period dates are set forth in Section F Clause, Period of 

Performance. Costs are reimbursed based on allowable actual costs billed to the Contract. There is no 

fee for the incoming contract Transition Period. 

B.3 DOE-B-2013 Obligation of Funds (Oct 2014) 

(a) Pursuant to the clause of this Contract in FAR 52.232-22, Limitation of Funds, total funds in the 

amount(s) specified below are obligated for the payment of allowable costs. It is estimated that this 

amount is sufficient to cover performance through the date(s) shown below.  

(b) $500,000 through January 2020. 



CENTRAL PLATEAU CLEANUP CONTRACT  
CONTRACT NO. 89303320DEM000030 
TASK ORDER NO. 89303320FEM400139 – TASK ORDER 1 

 

2 

Section C - Performance Work Statement 

C.1 Task Order Purpose and Overview 

This Task Order is to be performed for the U.S. Department of Energy (DOE) Richland Operations Office 

(RL) Central Plateau Cleanup, located on the Hanford Site north of Richland, Washington. The purpose 

of this Task Order is to describe the work to be performed during this Task Order Period of Performance 

(POP). 

C.2 Scope of Work 

Table C-1. Listing of Task-Specific Scope 

Task Order 1: Transition 

Subtask # Subtask Title Related Master IDIQ PWS Section 

1 Transition C.1, Contract Transition 

IDIQ = Indefinite Delivery/Indefinite Quantity  PWS = Performance Work Statement 

 

Task: Transition Work Scope 

The following elements of the Task Order contain work scope that shall be performed by the Contractor 

during this Task Order’s POP. 

Work Description 

This scope of work defines the activities necessary to successfully transition the cleanup work scope from 

the incumbent Contractor. The main goal of the transition process is to ensure that the terms and 

conditions of the Master IDIQ Contract are fully understood by the Contractor and that the Contractor can 

demonstrate readiness to assume responsibility seamlessly prior to assumption of full responsibility for 

execution of the Master IDIQ Contract. 

The objectives of transition are to complete a safe, effective, and efficient transfer of responsibility for 

execution of the Master IDIQ Contract with little or no disruption to ongoing operations. The detailed 

scope of work is identified in the Master IDIQ Contract Section C.1, Contract Transition. 

Section D - Packaging and Marking 

Section D of the Master IDIQ Contract is incorporated by reference. 

Section E - Inspection and Acceptance 

Section E of the Master IDIQ Contract is incorporated by reference. 
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Section F - Deliveries or Performance 

Section F of the Master IDIQ Contract is incorporated by reference, with the exception of Clauses F.1, 

which is filled in and provided below. 

F.1 Period of Performance 

(a) The overall Task Order POP shall be 60 days from the initial NTP. 

(b) The Contractor shall not be paid for work performed or costs incurred prior to the Task Order 

effective date. The Contractor is not authorized to proceed beyond the Task Order POP, nor will the 

Contractor be paid for any costs incurred beyond that period unless the Task Order is modified by the 

Contracting Officer to extend the POP. 

Section G - Contract Administration Data 

Section G of the Master IDIQ Contract is incorporated by reference. 

Section H - Special Contract Requirements  

Section H of the Master IDIQ Contract is incorporated by reference. 

Section I - Contract Clauses 

Section I of the Master IDIQ Contract is incorporated by reference, expect for the following Section I 

clause, which is filled-in as follows: 

Table I-1. Section I Clause Fill-Ins 

Clause 

No. 

FAR/DEAR 

Reference Title 

Fill-In Information; See 

FAR 52.104(d) 

I.45 FAR 52.217-8 Option to Extend Services 

Any time prior to the 

expiration of the Task 

Order 

DEAR = Department of Energy Acquisition Regulation FAR = Federal Acquisition Regulation 

 

Section J - List of Documents, Exhibits, and Other Attachments 

Section J of the Master IDIQ Contract is incorporated by reference, as applicable to this Task Order, with 

the exception of the following, which are hereby incorporated in this Task Order.  

Section J-10 - Contract Deliverables 

In addition to the list of Contract Deliverables specified in Section J, Attachment J-10, Contract 

Deliverables, the following list of Transition Deliverables are also required for this Task Order. 
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Task Order 1 – Transition Deliverables 

Deliverable 

Number Deliverable 

DOE 

Deliverable 

Due Date 

Master IDIQ Contract 

Section Action 

Response 

Time 

TO1-0001 Task proposal with a detailed 

technical and management 

approach for performing the 

services for “safe and compliant 

base operations” 

(MinSafe work), as identified in 

the Master IDIQ Contract, 

Section J, Attachment J-15, Task 

Order 4 – Safe and Compliant 

Base Operations Package, while 

maintaining a Site condition 

conducive to ongoing, future 

operations post contract period of 

performance 

Approve Prior to end 

of Transition 

5 days after 

NTP 

C.1, Contract Transition 

TO1-0002 Transition Plan and Submittal 

Log for Task Order 1 - 

Transition 

Approve 5 days Within 15 days 

after NTP 

C.1, Contract Transition  

TO1-0003 Schedule of Training Completion 

showing 100% of the workforce 

trained within 6 months of NTP 

Review None Within 15 days 

after NTP 

C.1, Contract Transition  

TO1-0004 List of Material Differences and 

Preexisting Conditions 

Approve 15 days Prior to end of 

transition 

C.1, Contract Transition  

TO1-0005 Nuclear Safety Protocol Approve 120 days Prior to end of 

transition 

C.1, Contract Transition  

TO1-0006 Graded Approach for 

Implementation of Contract 

Requirements Plan 

Approve 30 days Prior to end of 

transition 

C.1, Contract Transition  

TO1-0007 Written Transition Status 

Reports 

Review None Submit weekly 

to DOE  

C.1, Contract Transition  

TO1-0008 Declaration of Readiness to 

Execute Contract  

Approve 10 days Prior to end of 

transition  

C.1, Contract Transition  

TO1-0009 Risk Management Plan Approve 10 days Within 50 days 

after NTP 

C.6.2.5, Risk 

Management 

TO1-0010 Training Program Plan or Matrix Approve 10 days Prior to end of 

transition 

C.6.3.8, Training 

DOE O 426.1, Federal 

Technical Capability 

Program 

TO1-0011 Process to delineate which 

design products are stamped by a 

licensed professional engineer 

Approve 10 days Within 50 days 

after NTP 

C.6.3.12, Conduct of 

Engineering 

TO1-0012 Safety Basis Compliance 

Concurrence Letter  

Approve 30 days Within 30 days 

after NTP 

10 CFR 830, Nuclear 

Safety Management 

DOE O 420.1, Facility 

Safety 
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Task Order 1 – Transition Deliverables 

Deliverable 

Number Deliverable 

DOE 

Deliverable 

Due Date 

Master IDIQ Contract 

Section Action 

Response 

Time 

TO1-0013 Nuclear Maintenance 

Management Program 

Approve 10 days Within 50 days 

after NTP 

C.6.3.13, Conduct of 

Maintenance 

DOE O 433.1, 

Maintenance 

Management Program 

for DOE Nuclear 

Facilities 

TO1-0014 Conduct of Operations Program 

Requirements Matrix and Cited 

Implementing Documents – 

Nuclear Facilities 

Approve 10 days Within 50 days 

after NTP 

C.6.3.10, Conduct of 

Operations 

TO1-0015 CONOPS Program 

Requirements Matrix and Citied 

Implementing Documents – 

Non-Nuclear Facilities 

Approve 10 days Within 50 days 

after NTP 

C.6.3.10, Conduct of 

Operations 

TO1-0016 Unreviewed Safety Question 

Process Procedure 

Approve 10 days Within 50 days 

after NTP 

10 CFR 830, Nuclear 

Safety Management  

TO1-0017 Criticality Safety Program 

Document 

Approve 10 days Within 50 days 

after NTP 

DOE O 420.1, Facility 

Safety  

TO1-0018 Worker Safety and Health 

Program 

Approve 30 days Within 30 days 

after NTP 

C.6.3.1, Worker Safety 

and Health 

10 CFR 851, Worker 

Safety and Health 

Program 

TO1-0019 List of Closure Facility Hazards Approve 10 days Within 50 days 

after NTP 

C.6.3.1, Worker Safety 

and Health 

10 CFR 851, Worker 

Safety and Health 

Program  

TO1-0020 Workplace Substance Abuse 

Program Implementation Plan 

Approve 30 days Within 30 days 

after NTP 

C.6.3.1.1, Workplace 

Substance Abuse 

Programs; 

10 CFR 707, Workplace 

Substance Abuse 

Programs at DOE Sites; 

49 CFR 40, Procedures 

for Transportation 

Workplace Drug and 

Alcohol Testing 

Programs 
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Task Order 1 – Transition Deliverables 

Deliverable 

Number Deliverable 

DOE 

Deliverable 

Due Date 

Master IDIQ Contract 

Section Action 

Response 

Time 

TO1-0021 Integrated Safety Management 

System Description 

Approve 10 days Within 50 days 

after NTP 

48 CFR 970.5223-1, 
Integration of 

environment, safety, and 

health into work 

planning and execution; 

Section I.218, 

Integration of 

Environmental, Safety, 

and Health into Work 

Planning (2000) 

TO1-0022 Safety Performance, Objectives, 

Measures and Commitments 

Approve 10 days Within 50 days 

after NTP 

48 CFR 970.5223-1 

Integration of 

environment, safety, and 

health into work 

planning and execution; 

Section I.218, 

Integration of 

Environmental, Safety, 

and Health into Work 

Planning (2000) 

TO1-0023 Radiation Protection Program Approve 10 days Prior to 

commencing 

work or adopt 

existing 

approved RPP 

within 50 days 

after NTP 

C.6.3.5, Radiation 

Protection; 

10 CFR 835, 

Occupational Radiation 

Protection  

 

TO1-0024 Personal Property and Material 

Management Program 

(Property Management System) 

Approve 30 days Within 30 days 

after NTP 

C.6.3.15, Personal 

Property Management 

TO1-0025 Wall-to-Wall Physical 

Contractor Controlled Inventory 

Report 

Approve 10 days Within 50 days 

after NTP 

C.6.3.15, Personal 

Property Management 

TO1-0026 Fire Protection Program Approve 10 days Within 50 days 

after NTP 

DOE O 420.1, Facility 

Safety  

TO1-0027 Emergency Management 

Program 

Approve 10 days Within 50 days 

after NTP 

C.6.4.7.1, Emergency 

Management Program 

TO1-0028 Chronic Beryllium Disease 

Prevention Program  

Approve 10 days Within 50 days 

after NTP 

C.6.3.3, Beryllium 

Program; 

10 CFR 850, Chronic 

Beryllium Disease 

Prevention Program 
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Task Order 1 – Transition Deliverables 

Deliverable 

Number Deliverable 

DOE 

Deliverable 

Due Date 

Master IDIQ Contract 

Section Action 

Response 

Time 

TO1-0029 Quality Assurance Program Approve 10 days Within 50 days 

after NTP 

C.6.3.7, Quality 

Assurance; 

10 CFR 830 Subpart A, 

Quality Assurance 

Requirements; 

DOE O 414.1, Quality 

Assurance 

TO1-0030 Contractor Assurance Systems 

Description 

Approve 30 days Within 30 days 

after NTP 

DOE O 226.1, 

Implementation of the 

Department of Energy 

Oversight Policy 

TO1-0031 Contractor Assurance System 

Implementation Plan 

Approve 30 days Within 30 days 

after NTP 

C.6.3.18, Contractor 

Assurance System; 

DOE O 226.1, 

Implementation of the 

Department of Energy 

Oversight Policy  

TO1-0032 Environmental Management 

System 

Review 10 days  Within 50 days 

after NTP 

C.6.3.9, Environmental 

Regulatory Management 

TO1-0033 Spare Parts Program Approve 10 days Within 50 days 

after NTP 

C.6.3.15.1.2, Inventory 

Management 

TO1-0034 Records Management Plan Approve 10 days Within 50 days 

after NTP 

C.6.3.17.5, Records 

TO1-0035 External Affairs/Internal 

Communications Program 

Description 

Approve 30 days Within 30 days 

after NTP 

C.6.5.1, External Affairs 

TO1-0036 Comprehensive Property List Approve 30 days Within 30 days 

of written 

request by the 

Contracting 

Officer 

C.6.3.15, Personal 

Property Management 

TO1-0037 Contractor Employee 

Compensation Plan 

Approve 30 days Prior to end of 

transition 

H.5, DOE-H-2001 

Employee 

Compensation: Pay and 

Benefits (Oct 2014) 

TO1-0038 List of Pre-selected Teaming 

Subcontractors that will flow 

down the requirement for 

continuation of benefits to HSPP 

Eligible Employees 

Approve 30 days No later than 30 

days prior to 

end of transition 

H.5, DOE-H-2001 

Employee 

Compensation: Pay and 

Benefits (Oct 2014) 
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Task Order 1 – Transition Deliverables 

Deliverable 

Number Deliverable 

DOE 

Deliverable 

Due Date 

Master IDIQ Contract 

Section Action 

Response 

Time 

TO1-0039 Submit DOE Form 3220.5, 

Application for Contractor 

Compensation Approval for key 

personnel; and provide market 

survey data to support/justify 

requested salary 

Approve 30 days Within 20 days 

after NTP 

H.6, Special Provisions 

Applicable To Workforce 

Transition and Employee 

Compensation: Pay and 

Benefits 

TO1-0040 Final amendments to or 

restatements of the pension and 

other benefit plans 

Approve 30 days Within 30 days 

after NTP 

H.6, Special Provisions 

Applicable To Workforce 

Transition and Employee 

Compensation: Pay and 

Benefits 

TO1-0041 Recommendations and/or 

suggestions on individual 

transfers or assignments of 

subcontracts 

Review N/A Prior to 

Assignment or 

Transfer 

H.29, DOE-H-2043 

Assignment and Transfer 

of Prime Contracts and 

Subcontracts (Oct 2014) 

(Revised)  

TO1-0042 Diversity Plan Approve 30 days Within 30 days 

after NTP 

H.31, DOE-H-2046 

Diversity Program (Oct 

2014)  

TO1-0043 Parent Organization Support 

Plan 

Approve 30 days Within 30 days 

after NTP 

H.51, Parent 

Organization Support 

TO1-0044 Organizational Conflict of 

Interest Management Plan 

Approve 15 days  Within 15 days 

after NTP 

H.28, DOE-H-2035 

Organizational Conflict 

of Interest Management 

Plan (Oct 2014) 

(Revised) 

TO1-0045 FAR 52.203-13, Contractor 

Code of Business Ethics and 

Conduct  

Copy of Code of Business Ethics 

and Conduct 

Information N/A Within 30 days 

after NTP 

Clause I.9, Contractor 

Code of Business Ethics 

and Conduct (Oct 2015) 

TO1-0046 FAR 52.222-26, Equal 

Opportunity 

FAR 52.222-27, Affirmative 

Action Compliance Requirements 

for Construction 

Affirmative Action Plan for 

Females & Minorities 

Approve 30 days Within 30 days 

after NTP 

Clause I.71, Equal 

Opportunity (Sep 2016); 

Clause I.77, Equal 

Opportunity for Workers 

with Disabilities (Jul 

2014) 
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Task Order 1 – Transition Deliverables 

Deliverable 

Number Deliverable 

DOE 

Deliverable 

Due Date 

Master IDIQ Contract 

Section Action 

Response 

Time 

TO1-0047 FAR 52.222-35, Equal 

Opportunity for Veterans 

FAR 52.222-36, Equal 

Opportunity for Workers with 

Disabilities 

Affirmative Action Plan for 

Veterans and Workers with 

Disabilities 

Information N/A Within 30 days 

after NTP 

Clause I.76, Equal 

Opportunity for Veterans 

(Oct 2015);  

Clause I.77, Equal 

Opportunity for Workers 

with Disabilities (Jul 

2014) 

TO1-0048 Employee Assistance Program 

Implementation Plan 

Information N/A Prior to end of 

Transition 

DOE O 350.1, 

Contractor Human 

Resource Management 

Programs 

TO1-0049 Employee Concerns Program Approve 30 days Within 30 days 

after NTP 

C.6.7.3, Employee 

Concerns Program 

TO1-0050 Earned Value Management 

System Description 

Approve 30 days Within 30 days 

after NTP 

C.6.1.2, Project 

Integration and Control 

and Earned Value 

Management 

CONOPS = Conduct of Operations 

DOE = U.S. Department of Energy 

HSSP = Hanford Site Services Plan 

IDIQ = Indefinite Delivery/Indefinite Quantity 

MinSafe = Minimum Safe Operations  

NTP = Notice to Proceed 

RPP = Radiation Protection Program 
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